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ADDENDUM NO. 3 
 

August 29, 2011 
 
All Plan Holders 
 
Philip Humphrey 
  
CFPUA:  VACUUM LOADER STORAGE BUILDING 
Wilmington, NC  

 
1. The bid date, place and time remain unchanged. 

 
SPECIFICATION ITEMS 

1. None at this time. 

DRAWING ITEMS 

1. See attached Sheet AC1 Revision 1 August 24, 2011 

CLARIFICATIONS 

1. Kynar is an acceptable fluoropolymer.  

2. Third party testing will be provided by the owner and coordinated by the contractor. 

3. The manufacturer’s testing for wall/roof panel air infiltration is sufficient. No on site testing 
for this is required. 

4. Unsealed metal building shop drawings will be acceptable for submittal review, with final 
engineer sealed shop drawings to follow. 

5. Current metal building standards, under warranty by the manufacturer, for installation of 
insulation will be acceptable. 

6. Contractor is responsible for installing new electric meter and base as shown on drawings. 
Progress Energy will provide connection to new base. 

BIDDERS LIST 
 A current bidders list may be obtained from our website:  

www.johnsawyerarchitects.com, click under “Current Projects”, or by 
calling our office and providing a fax number. 
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August 29, 2011 
 
 
TO: Jamison Fair, CFPUA  
  
FROM:   John Sawyer Architects 
 
DATE OF PRE-BID 
CONFERENCE:   August 26, 2011 (11:00am) 
 
RE: PRE-BID CONFERENCE REPORT 
 Cape Fear Public Utility Authority \ 
 Vacuum Loader Storage Building 
  
PRESENT: Jamison Fair, Teresa Horsboll (CFPUA), Philip Humphrey 

(John Sawyer Architects) See attached attendance list. 
 
GENERAL: 
 
1. A revised sheet AC1 was distributed at the meeting and is attached 

as part of Addendum 3 
2. Participating contractors expressed concern about time required to 

submit the “Contractor’s Qualification Statement” prior to bidding 
and financial statements becoming public record as part of the bid. 

• This item could not be answered at the pre-bid meeting.  
After the meeting CFPUA responded that the “Contractor’s 
Statement of Qualifications” is required to be submitted with 
the bid, and that submitted financial statements will not 
become public record. 

3. Participating contractors also expressed concern about the 
requirement to submit with the bid a “Qualification Statement” for 
sub-contractors providing greater that 20% of the “Work” 

• This item could not be answered at the pre-bid meeting.  
After the meeting CFPUA responded that the “Contractor’s 
Statement of Qualifications” will be required for sub-
contractors providing greater than 20% of the work, but may 
be submitted by the apparent low bidder within twenty four 
hours after bidding. 

4. Specification and drawing items covered in the meeting are attached 
in Addendum 3. 
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5. During the site visit the following items were determined. 
• Contractor/Sub-contractor employees will park along the street to 

the east of the project site. 
• Job trailer will be located along the fence just north of the east 

gate 
• The existing yard hydrant is available for use during construction. 

Coordinate connection with CFPUA. 
• Continued owner access to the three storage trailers west of the 

project site will be required during construction. 
• Site gates will open at 7am and close at 4pm, once close egress 

is still available 
• Owner will relocate cars and equipment prior to construction to 

provide contractor appropriate access. 
 
PERMITING STATUS: 

New Hanover County Inspections has reviewed the project and the 
permit is ready for pickup by the awarded contractor. 

  
 
 

END OF REPORT 
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